ADDENDUM #2

CR 561 and CR 455 Roundabout
Project No. 2014-10, Bid Number 14-0029
FPN #429606-1-58-01, FAN #8886-428-A

This addendum is being issued to make the following changes, corrections, clarifications and
additions to the bidding document. The information in this addendum modifies and changes
the original bidding documents and takes precedence over the original documents. Receipt of
this addendum shall be acknowledged by the bidder by signing and dating the

appropriate line on page W-4 of the bid proposal. Failure to acknowledge this addendum

may preclude consideration of the bid proposal for award.

A mandatory pre-bid meeting for the referenced project was held at 9:00 a.m. on July 10, 2014,
in the Department of Public Works' conference room. The following were in attendance:

Name Company Phone Number | Email Address

Charlie Hogan DeWitt Excavating 407-656-1799 charlie@dewittexc.com

Brad Bublitz BESH 352-343-8481 bbublitz@besandh.com

Tom Smith J. Malever 352-429-9507 tomsmithjmc@embargmail.com
Mike Davis Central Testing 352-302-0657 mdavis@ctlfl.com

Ted Strouse

Central Testing

352-266-7502

tstrouse@ctlfl.com

John Watson Watson Civil 904-613-2968 jwatson@watsoncivil.com

Marshall Davis Pospiech 352-726-3940 margueta@pospiechcontracting.com
Matt Kennard Paqco, Inc. 352-365-0006 matt@paqcoinc.com

Craig Peplinski Watson Civil 904-449-0834 cjpeplinski@watsoncivil.com

Johnny Morris

Estep Construction

407-325-5998

jeff@estepconstruction.com

Herb Hawk Gibbs & Register, Inc. 407-654-6133 estimating@qibbsandregister.com
Clark Dickson Allstate Paving 407-409-4566 clark@allstatepavingfl.com

J.D. Purcell SECO 352-569-9639 Jd.purcell@secoenergy.com
Noble Olasimbo Lake County Public Works | 352-483-9092 nolasimbo@Ilakecountyfl.gov

Jeff Johnson Lake County Public Works | 352-343-6439 jiohnson@lakecountyfl.gov

Heath McArdle

Lake County Public Works

352-483-9023

hmcardle@lakecountyfl.gov

Paul Erickson

Lake County Public Works

352-483-9021

perickson@lakecountyfl.gov

Terry Scott Lake County Public Works | 352-483-9024 jscott@lakecountyfl.gov
Alan Kirkland Lake County Public Works | 352-483-9043 akirkland@lakecountyfl.gov
Bill White Lake County Public Works | 352-483-9053 wwhite@Ilakecountyfl.gov

Deb Marchese

Lake County Public Works

353-483-9007

dmarchese@Ilakecountyfl.gov

*Jay Blankenfeld

Commercial Ind. Corp.

352-840-0161

jay@cicfl.com

*This contractor arrived at 9:35 a.m., after the meeting was concluded.

This is a mandatory pre-bid meeting. All contractors must be sure that they have

signed in on the sign-in sheet so their attendance is documented.
signed in, your bid will not be accepted.

If you have not




This project is approximately 2,521 feet in length and is located south of Astatula along
CR 561 at its intersection with CR 455. This project shall consist of constructing a
roundabout to improve the safety of this intersection. Other work associated with this
project shall consist of: drainage pipe and structure installation, curb installation, street
lighting, swale restoration, asphalt removal, sidewalk construction, landscape,
landscape lighting, thermoplastic striping, sodding, and other miscellaneous incidental
construction. This project is funded by the FDOT through a Local Agency Program
agreement. State and Federal requirements shall apply. Engineer’s estimate is
$1,323,186.44.

Work performed under this contract shall be based on a lump sum bid. Quantities, if
shown in the construction plans, are estimated for bidding purposes only and shall be
verified by the contractor.

Pay special attention to all notes shown in the construction plans. Lake County will
require a minimum of 14 days for resident notification and variable message boards
shall be put up one week prior to starting construction.

Contractor shall video the project limits prior to beginning construction. The video shall
be in DVD format and provided to Lake County before construction begins. Detail
should be given to all existing fence lines, driveways, hedge lines, etc., to document
existing conditions prior to construction.

Bid to sod all disturbed areas matching all existing grass types. Contractor shall be
responsible for watering all sod until there is established growth.

All utilities shown in the construction plans to be relocated shall be the responsibility of
the utility provider to relocate. Contractor shall be responsible for coordination of all
utility adjustments and relocation. Contractor shall be responsible for coordinating the
installation of the street lighting with SECO.

Contractor shall provide one set of redline as-builts upon completion of the project that

show all structure locations, invert elevations, and pipe locations. The as-builts must be
signed and sealed by a professional engineer or surveyor, licensed to do business in the
State of Florida.

All millings shall remain the property of Lake County. The Contractor shall haul the
millings to the Lake County Road Operations Center, near 12835 County Landfill Road,
Tavares, FL. Millings shall not be stockpiled on the project site.

On Sheets 3, 4, and 5 of the construction plans, the 10” optional base group 9 shall be
placed in two lifts with 98% compaction each lift, A.AA.S.H.T.O. T-180, primed and
sanded. The 12” Type B stabilization LBR 40 shall have 98% compaction, A.A.S.H.T.O
T-180.




Contractor shall utilize Sheets L3 through L7 of the construction plans labeled “Lighting
Plans” for street light locations only. Lake County will be contracting directly with SECO
for the installation of all street lights. Contractor shall sub-contract with a licensed
electrician to construct the landscape lighting per the construction plans labeled
“Lighting Plans”. Attached to this addendum are two new bid tabulation sheets, W-2
and W-3 which reflect this change.

Contractor shall include an extended maintenance period for the landscaping that
begins immediately after the turnover/acceptance date and continues for a full year
(365 days) plus the next full four month period of March through June that falls after
the completion of the initial 365 days.

This is a Local Agency Program (LAP) project and all applicable materials shall meet
FDOT requirements and be on the Qualified Product List.

The following is a list of plans each contractor should have as part of their bid package:
“CR 561 & CR 455 Roundabout” (79 sheets)
“Lighting Plans” (9 sheets)
“Signalization Plans” (9 sheets)
“Landscape Plans” (3 sheets)

The proposed 10’ concrete bike bypass shall be ADA compliant, with a preferred cross
slope of 1.5% and a maximum cross slope of 2%. All detectable warning mats shall be
FDOT approved, cast-in-place, and the color shall be terra cotta.

Contractor shall disregard the note located on the bottom of sheets S-6 and S-8 of the
construction plans regarding restriping CR 561 as Lake County recently completed a
striping project along CR 561. Contractor shall be responsible for any striping damaged
by the contractor due to construction and it shall be repaired/replaced with like-kind
striping per F.D.O.T. standards.

Contractor shall include in their bid a cost to install raised audible and vibratory
markings along CR 561 from approximately STA. 9+12.74 to STA. 14+00, and from
approximately STA. 17+40 to STA. 21+92.05. The striping shall follow FDOT index
17346 and 17352 and the Contractor shall bid to place thermoplastic “cookies”
consistent with what is existing on CR 561. The “cookies” are to be placed up to the
crosswalk and not continue through the roundabout.

Contractor shall include call out stations on all requests for information followed by the
county road number for clarification.

All questions are to be forwarded to Deb Marchese at Lake County Public Works
(dmarchese@lakecountyfl.gov).




Lake County has contracted with Central Testing Laboratory to provide the verification
testing. The contact for Central Testing Laboratory is Mike Davis and he can be
reached at 352-302-0657 or MDavis@ctlfl.com.

Questions Asked at the Pre-Bid Meeting

Question 1: What is the deadline for questions on this project?

Answer 1: The deadline for questions on this project is August 4, 2014, ten days
before the bid opening.

Question 2: Will the existing utilities be relocated prior to construction?

Answer 2: Lake County is working with the utility companies to have their facilities
relocated. The utility companies have been asked to have their facilities out of the way
prior to construction start.

Question 3: What is the anticipated start date for the project?

Answer 3: The start date will be 30 days from the issuance of the Notice to Proceed.

Question 4: How many days does the County anticipate for the project?

Answer 4: Contractor shall bid the number of days required to complete the project.

Question 5: How does the number of days factor into the bid award decision?
Answer 5: The project is awarded to the lowest, most responsive bidder.

Question 6: Does the Contractor have to submit a maintenance of traffic plan? Does
it have to be signed and sealed by an engineer?

Answer 6: Yes, the Contractor will have to submit a maintenance of traffic plan and it
will have to be signed and sealed by an engineer and approved by Lake County.



Question 7: Since this is a LAP project, does the Davis Bacon Wage rates and other
FDOT requirements apply?

Answer 7: Yes, the Davis Bacon wages and all LAP requirements will apply.

Question 8: Does the DBE requirements apply? What is the percentage for DBE?

Answer 8: Yes, DBE requirements apply. The statewide Disadvantaged Business
Enterprise (DBE) goal is 8.6%. The Department/Local Agency will be monitoring the
DBE participation on each contract. Contractors are urged to utilize DBEs whenever
possible.

Question 9: There is a note in the specs that states Contractor to pay $250.00 per
day per man to work on Sunday. Is that for the Contractor’s people or the County’s
people.

Answer 9: As stated in the bidding document, “The Contractor shall pay to the County, as
reimbursement of costs incurred by the County, the sum of TWO HUNDRED FIFTY and 00/100
DOLLARS ($250.00) per County inspector per day for each Sunday or recognized Holiday on
which the Contractor works.”

Questions Asked Via E-Mail:

Question 10: In yesterday’s pre-bid meeting it was stated that detouring of traffic
would be allowed to construct the roundabout. However, it was also stated that traffic
movements needed to be maintained. Can you confirm that it is the County’s intention
to detour traffic away from the roundabout within the project limits (thereby
maintaining existing traffic movements) and not to detour traffic onto other roadways
completely closing the intersection during construction?

Also, are there any temporary lane closure restrictions (i.e. time of day)?

Answer 10: As stated in Answer 6 above, the Contractor will have to submit a
maintenance of traffic plan and it will have to be signed and sealed by an
engineer. Detours or temporary roadways within the project limits may be submitted
for review and consideration, but complete closure of the intersection shall not be
allowed. Any time constraints associated with the proposed M.O.T. plan shall be
reviewed with the submittal.




Question 11: The plans do not designate a type (or types) of drainage pipe to be
used. Could you clarify what type of drainage pipe is acceptable?

Answer 11: Lake County shall accept Reinforced Concrete Pipe (RCP) for installation
for this project. Other pipe types shall not be accepted.

A{NQM il i

Heath McArdle, Construction Inspector II Date

Attachments:
Revised Bid Tabulation Sheets W-2 thru W-3



BID SHEET - TABULATION OF ESTIMATED QUANTITIES
CR 561 & CR 455 Roundabout
Project No. 2014-10, Bid No. 14-0029

I:ﬁ)m Description Unit Unit Price Quantity Amount
1 Mobilization LS
2 Maintenance of Traffic LS
3 Clearing & Grubbing LS
4 Regular Excavation CY
5 Embankment CY
6 Type B Stabilization SY
7 Optional Base, Base Group 09 SY
Superpave Asphaltic Concrete, SP

8 9.5 Traffic C SY
Superpave Asphaltic Concrete, SP

9 12.5 Traffic C SY
Cement Concrete Pavement

10 | Reinforced 6" SY

11 | Concrete Class NS, Gravity Wall CY

12 | Inlets, Curb, Type P-6, < 10’ EA

13 | Inlets, DT Bottom, Type C, < 10/ EA
Pipe Culvert, Optional Material,

14 | round, 18” SD LF
Mitered End Section, Optional

15 | Round, 18" SD EA

16 | Concrete Curb & Gutter, Type F LF

17 | Concrete Curb, Type B LF

18 | Concrete Curb, Type D LF

19 | Concrete Curb, Type RA LF
Concrete Sidewalk and Driveways,

20 | 4" thick SY

21 | Rumble Strips PS

22 | Performance Turf, Sod SY

23 | Landscape Complete LS

24 | Sign Installation/Relocation LS

25 | Thermoplastic Striping LS
Continued on next page

W-2




BID SHEET - TABULATION OF ESTIMATED QUANTITIES
CR 561 & CR 455 Roundabout
Project No. 2014-10, Bid No. 14-0029

Item

No Description Unit Unit Price Quantity Amount

26 | Landscape Lighting LS

27 | Silt Fence LF

28 Erosion Control LS

29 Portable Toilet LS

30 | Layout/Survey/As Builts LS

31 | Payment/Performance Bond LS

32 | NPDES Permit LS

33 | Laboratory Testing LS

34

35

36

37

38

39

40

41

42

43

44

45

46

Total Lump Sum Bid (Figures):

Total Lump Sum Bid (Words):

Number of Calendar Days to Complete:

W-3




